



STATEMENT OF WORK

SOW-01 · Web Development

Intelligence, Built.

Field	Detail
Client	Buckingham Place, Tangalle, Sri Lanka
Service Provider	Levata, a brand of Unknown Global (Pvt) Ltd — 21A, 17th Lane, Colombo 03, Sri Lanka (levatahq.com)
Project ID	PID 097
Engagement	Design and development of a new website
Investment	LKR XXX,000 (excluding applicable taxes and third-party costs)
Estimated duration	5 to 6 weeks from kickoff
Effective date	____ / ____ / 2026

Governed by the MSA. This Statement of Work is issued under, incorporates, and is subject to the Master Services Agreement between Levata and Buckingham Place. Capitalised terms not defined here have the meaning given in that Agreement. Where this SOW and the Agreement conflict, the Agreement prevails unless this SOW expressly states otherwise.

1. Engagement Overview

Levata will design and develop a new website for Buckingham Place: a refined, conversion-focused platform that tells the story of the property with clarity and emotional resonance, and guides every visitor from first impression to confident booking.

Buckingham Place is a sanctuary positioned between the Indian Ocean and the Rekawa lagoon in Tangalle. The website will reflect that character — calm, intimate, and unhurried — drawing visitors in through atmosphere and detail, and making the journey from discovery to booking feel as effortless as the stay itself.

2. Objectives

- Communicate the Buckingham Place experience with authenticity and emotional depth.
- Move visitors naturally from discovery to direct booking through a conversion-focused structure.
- Deliver a site that is fast, responsive, and reliable across all devices and screen sizes.
- Establish a strong digital foundation for future marketing and direct-booking growth.
- Reflect the property's character through considered storytelling and refined visual design.

3. Scope of Work

3.1 Site map and architecture. Levata will define a site structure of 12 to 15 pages, organised to guide visitors naturally toward booking. The anticipated page set is listed in Clause 4.

3.2 Strategic layout plan. A strategic layout plan will be developed before design begins, mapping the user journey from entry to conversion, with calls to action and social proof placed at moments of peak intent.

3.3 Wireframes. Wireframes will be produced for all key pages to define layout, hierarchy, and content placement before design begins, enabling early feedback and reducing downstream revision cycles.

3.4 Visual design. The design will translate the property's identity into a cohesive visual language across typography, imagery, colour, and layout. The aesthetic will be calm, refined, and emotionally considered, applying a mobile-first approach throughout.

3.5 Development. The approved design will be built on a Node.js / Next.js stack, covering all pages, features, and functionality, including integrations, responsive development, content population, and performance optimisation.

3.6 Content. Written content will be developed from existing site material as a foundation, refined in tone and structure to align with the new design. Authentic guest reviews from Google and TripAdvisor will be woven in as social proof. Photography is planned as a separate scope once the design direction is confirmed, with a dedicated quotation at that stage.

3.7 Quality assurance. Comprehensive QA will cover all major browsers and devices, including functionality, booking flow, performance, navigation, and content accuracy.

Confirm before kickoff. The detailed scope specifies a Node.js / Next.js build. One line of the source proposal also referenced WordPress; this SOW adopts Node.js / Next.js as the development stack. Please confirm the preferred stack at kickoff so this clause can be finalised.

4. Site Architecture

The website will comprise the following pages, within the agreed 12–15 page range. Final structure is confirmed during the architecture phase.

Page	Purpose
Home	The first emotional touchpoint: immersive hero, positioning statement, room teasers, experience highlights, and an “inquire availability” call-to-action.
Rooms & Suites	Room-by-room breakdowns with strong visuals, clear differentiation, and direct booking prompts.
Experiences	Shifts focus from rooms to feeling — nature, dining, wellness, and the slow-living ethos.
Dining	Conveys the culinary philosophy and dining formats through rich visual storytelling.
Location	Frames the property’s intentional remoteness, with directions, travel times, and nearby points of interest.
Promotions & Offers	Curated packages, seasonal deals, and honeymoon offerings.
About	Builds trust and human connection through the founder’s story and the philosophy behind the property.
Contact	Phone, WhatsApp, email, enquiry form, map, and social links.
Gallery	A curated visual journey across the key spaces and surroundings.
Terms & Policies	Standard legal and compliance pages.

5. Levata Approach

Our process is built around partnership: the Client stays informed and in control at every stage while Levata manages the complexity of execution.

- **Discovery** — aligning on vision, audience, goals, and competitive context.
- **Architecture** — defining site structure and content requirements.
- **Wireframing** — mapping layout and user flow for early Client review.
- **Design** — developing the visual system and page designs.
- **Development** — building the fully functional website on the agreed stack.
- **QA & Testing** — validating functionality, performance, and content.
- **Deployment** — go-live, handover, and staff walkthrough.

6. Deliverables

- A strategic layout plan and wireframes for all key pages.
- An approved visual design system and page designs.
- A fully developed, responsive website of 12 to 15 pages on the agreed stack, with content populated.
- Authentic guest reviews integrated as social proof.
- A QA-tested, deployed site, with handover and a staff walkthrough.

7. Out of Scope

The following are not included in this SOW and will be costed separately if required:

- Domain registration and hosting fees, billed directly to the Client.
- Photography and visual-content production, treated as a separate scope.
- Payment-gateway and booking-engine integrations, covered under a separate proposal (SOW-02).
- Premium or paid third-party plugins, licences, or services.
- Content writing beyond refinement of existing material, and translation into other languages.
- Ongoing maintenance, support, or hosting management beyond the warranty period in the MSA.

8. Assumptions & Client Dependencies

- The Client will provide existing site content, branding assets, and access in a timely manner.
- The Client will nominate an authorised representative to consolidate feedback and give approvals.
- Feedback and approvals will be provided within the review windows agreed at kickoff; delays in feedback or content supply extend the timeline accordingly.
- Domain, hosting, and any required third-party accounts will be provisioned by the Client before deployment.
- The timeline assumes a defined number of revision rounds; additional rounds are handled through change control under the MSA.

9. Timeline

Estimated duration is 5 to 6 weeks from kickoff, subject to timely Client feedback and content supply.

Phase	Activity
Weeks 1–2	Site architecture, wireframes, and visual design
Weeks 3–5	Development and content integration
Week 6	QA, revisions, and deployment

10. Fees & Payment

Total investment: LKR 450,000 (four hundred and fifty thousand Sri Lankan Rupees), covering the full scope as outlined, inclusive of 12 to 15 pages. This amount excludes applicable taxes and the third-party costs listed under Out of Scope.

Milestone	Trigger	Amount (LKR)
Advance — 50%	Due at project kickoff	XXX,000
Balance — 50%	Due upon deployment	XXX,000
Total		XXX,000

Work commences once the advance payment is received in cleared funds. Payments are made by bank transfer to the details provided on the invoice, on the terms set out in the MSA.

11. Acceptance & Revisions

11.1 Deliverables are submitted for Client review at the wireframe, design, and pre-deployment stages. The Client will provide consolidated feedback or written approval within the agreed review window for each stage.

11.2 A deliverable is deemed accepted on the Client's written approval, or if the Client does not provide consolidated feedback within the agreed review window.

11.3 Revisions within the agreed scope are included. Changes that expand scope — additional pages, features, or revision rounds beyond those agreed — are handled through change control under the MSA and may affect Fees and timeline.

11.4 Post-deployment defect correction is provided as set out in the warranty clause of the MSA.

12. Relationship to the Master Services Agreement

This SOW forms part of, and is governed by, the Master Services Agreement between the Parties, including its terms on intellectual property and usage rights, confidentiality, warranties, limitation of liability, and governing law. On full payment of the Fees, ownership of the final Deliverables passes to the Client as set out in the Agreement, excluding Levata Background IP and third-party materials, for which the Client receives the licence described in the Agreement.

Acceptance & Sign-Off

By signing below, the Parties agree to this Statement of Work and to its incorporation under the Master Services Agreement.

For Levata	For Buckingham Place
Service Provider Unknwn Global (Pvt) Ltd — Levata Signature: 	Client Buckingham Place Signature:
Name: Shameer Refai Title: Chief Executive Officer Date: ____ / ____ / 2026	Name: Mr. Nick Buckingham Title: _____ Date: ____ / ____ / 2026